



February 11, 2024

**PreBid Addendum # 02**

Workforce Solution Phase III Renovation

4981 Ayers Street  
Corpus Christi, TX 78415

**PREBID ADDENDUM NO. 02**

This addendum shall become part of the bidding documents for the work mentioned above and shall amend, modify, or supersede the original documents (dated 01/24/2025) as the case may be.

**ARCHITECTURAL**

1. COVER
  - a. Revised Sheet Index.

**MECHANICAL**

1. M101 – MECHANICAL ROOF PLAN
  - a. Revised keynote 4 to include RTU replacement in Base Bid but each RTU shall be priced out as separate line item.
2. M400 – MECHANICAL SCHEDULES
  - a. Removed Rooftop Unit Schedule – Base Bid.
3. M401 – RTU SCHEDULE – ALT 1
  - a. Revised schedule.
4. MD100 – DEMO HVAC PLAN
  - a. Revised Keynote 8 to include RTU replacement in Base Bid but each RTU shall be priced out as separate line item.

**ELECTRICAL**

1. E001
  - a. Revised keynote 15 to include RTU replacement in Base Bid but each RTU shall be priced out as separate line item.

Attachments:

Full Set of Construction Documents with all revised sheets as noted above. All revised sheets are noted on the Cover page – Sheet Index.



**02/14/2024**

**END OF PREBID ADDENDUM NO. 02**